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Item 14.  Continued. 
 
CHANGES TO THE BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE 
CONTRACT AND SPECIFICATIONS 
 
1. Replace the Bidding Schedule, with the accompanying new Bidding Schedule, bearing the notation 
"ACCOMPANYING AMENDMENT NO. 0007 TO SOLICITATION NO. DACA63-02-R-0002." 
 
2.  Section 00220 – Amendment No. 0006 inadvertently replaced the Sample Project requirements by 
replacing Section 00220 SAMPLE PROJECT with the new Section 00220 SAMPLE BIDDING 
SCHEDULE (CAR WASH FOR POV).   Therefore, 
 
 a.  Replace SECTION 00220 SAMPLE BIDDING SCHEDULE (CAR WASH FOR POV) with 
the accompanying new Section 00220 SAMPLE PROJECT bearing the notation "ACCOMPANYING 
AMENDMENT NO. 0007 TO SOLICITATION NO. DACA63-02-R-0002." 
 
 b.  The Sample Project Specifications and Drawings issued by Amendment No. 0005 are 
reinstated into the Solicitation. 
 
 c.  In the Sample Project Specifications, replace the Schedule of Items (two pages) with the 
accompanying new Sample Project Bidding Schedule (BIDDING SCHEDULE – CAR WASH FOR POV 
(BUILDING 07210), DYESS AFB, ABILENE, TEXAS), bearing the notation "ACCOMPANYING 
AMENDMENT NO. 0007 TO SOLICITATION NO. DACA63-02-R-0002." 
 
3.  Additional Replacement Sections - Replace the following section with the accompanying new 
section of the same number and title, bearing the notation "ACCOMPANYING AMENDMENT NO. 0007 
TO SOLICITATION NO. DACA63-02-R-0002:" 

 
SECTION 00900 DESCRIPTION/SPECS/WORK STATEMENT 

 
 
 
 
 
 
 

END OF AMENDMENT 



ACCOMPANYING AMENDMENT NO. 0007 TO SOLICITATION NO. DACA63-02-R-0002 
SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

DACA63-02-R-0002                                                           00010-1 

ITEM 
NO.  DESCRIPTION  ESTIMATED 

QUANTITY  UNIT  UNIT 
PRICE  EXTENDED 

AMOUNT 
  

BASE PERIOD 
     

 
 

****** 

 
PROFESSIONAL CATEGORIES: 
PROVIDE SERVICES FOR SUPPORT OF MATOCs 

  
 

***************  

 
 

*********  

 
 

**********************  

 
 

********************** 

0001
  

PROFESSIONAL LEVEL 1: 
PROJECT SUPERINTENDENT, QUALITY 
CONTROL MANAGER, QUALITY CONTROL 
OFFICER, SITE SAFETY OFFICER, COMPUTER 
SYSTEM SPECIALIST, CONTRACT 
ADMINISTRATOR, AND ENGINEERING 
SUPPORT 

  
 
 
 
 
 
 

7,000 

  
 
 
 
 
 
 

HR 

  
 
 
 
 
 
 

__________ . ____ 

  
 
 
 
 
 
 

__________ . ____ 

0002
  

PROFESSIONAL LEVEL 2: 
ARCHITECTURAL, ENGINEERING, COST 
ESTIMATOR, TRAINING, COMPUTER 
SCIENTIST, SAFETY ENGINEER, INDUSTRIAL 
HYGIENIST, BIOLOGIST, 
ENVIRONMENTALIST, AND AGRONOMIST 

  
 
 
 
 
 

5,000 

  
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____

0003
  

PROFESSIONAL LEVEL 3: 
PROJECT ENGINEER 

  
 

3,500 

  
 

HR 

 

__________ . ____

 

__________ . ____

0004
  

PROFESSIONAL LEVEL 4: 
PROGRAM AND PROJECT MANAGER 

  
 

1,500 

  
 

HR 

 

__________ . ____

 

__________ . ____

0005
  

OTHER THAN NORMAL WORKING HOURS:  
OFFERORS SHALL PERFORM FUNCTIONS 
CALLED OUT IN ANY TASK ORDER DURING 
OTHER THAN NORMAL WORKING HOURS.  
THE WORK REQUIRED TO BE PERFORMED, 
MULTIPLIED BY THIS PERCENTAGE FACTOR 
OF  

    
 
 
 
 
 
 

HR 

 

__________ . ____

 

0006
  

SUBCONTRACTOR AND CONSULTANTS:  
(ASSIGNED UNDER INDIVIDUAL TASK 
ORDERS) 

   
 
 

EA 

  

0007
  

MATERIAL AND EQUIPMENT: (ASSIGNED 
UNDER INDIVIDUAL TASK ORDERS) 

   
 

EA 

  

          

0008
  

WORKPLAN (FIRM-FIXED PRICE): (ASSIGNED 
UNDER INDIVIDUAL TASK ORDERS) 

   
 

EA 

  

0009
  

TRAVEL COST  AM#0006 
(ASSIGNED UNDER INDIVIDUAL TASK ORDERS)

  
EA 

  

0010

  
PER DIEM  AM#0006 
(ASSIGNED UNDER INDIVIDUAL TASK ORDERS)

  
EA 

  

0011

  
CONTRACTOR SITE   AM#0006 
(ASSIGNED UNDER INDIVIDUAL TASK ORDERS)

  
EA 

  

0012
  

DOWNTIME 
  

500 
  

UH 
 

__________ . ____
 

__________ . ____



ACCOMPANYING AMENDMENT NO. 0007 TO SOLICITATION NO. DACA63-02-R-0002 
SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

DACA63-02-R-0002                                                           00010-2 

 
 BASE PERIOD - CONTINUED         
 

****** 
 
PERFORMANCE AND PAYMENT BONDS AM#0006 

  
***************  

 
*********  

 
**********************  

 
********************** 

0013
  

INITIAL BONDING  
PERFORMANCE BONDS - $100,000.00 
PAYMENT BONDS - $100,000.00 

 
 
 

1  

 
 

LS __________ . ____ __________ . ____
 

0014
  

ADDITIONAL BONDING (PER $1,000.00) TO BE 
SPECIFIED ON EACH TASK ORDER 

  
 

10,000  

 
 

1K  __________ . ____ __________ . ___
 



ACCOMPANYING AMENDMENT NO. 0007 TO SOLICITATION NO. DACA63-02-R-0002 
SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

DACA63-02-R-0002                                                           00010-3 

 
ITEM 
NO.  DESCRIPTION  ESTIMATED 

QUANTITY  UNIT  UNIT 
PRICE  EXTENDED 

AMOUNT 
  

OPTION PERIOD I 
     

 
 

****** 

 
PROFESSIONAL CATEGORIES: 
PROVIDE SERVICES FOR SUPPORT OF MATOCs 

  
 

***************  

 
 

*********  

 
 

**********************  

 
 

********************* 

0101
  

PROFESSIONAL LEVEL 1: 
PROJECT SUPERINTENDENT, QUALITY 
CONTROL MANAGER, QUALITY CONTROL 
OFFICER, SITE SAFETY OFFICER, COMPUTER 
SYSTEM SPECIALIST, CONTRACT 
ADMINISTRATOR, AND ENGINEERING 
SUPPORT 

  
 
 
 
 
 
 

7,000 

  
 
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____ 

0102
  

PROFESSIONAL LEVEL 2: 
ARCHITECTURAL, ENGINEERING, COST 
ESTIMATOR, TRAINING, COMPUTER 
SCIENTIST, SAFETY ENGINEER, INDUSTRIAL 
HYGIENIST, BIOLOGIST, 
ENVIRONMENTALIST, AND AGRONOMIST 

  
 
 
 
 
 

5,000 

  
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____

0103
  

PROFESSIONAL LEVEL 3: 
PROJECT ENGINEER 

  
 

3,500 

  
 

HR 

 

__________ . ____

 

__________ . ____

0104
  

PROFESSIONAL LEVEL 4: 
PROGRAM AND PROJECT MANAGER 

  
 

1,500 

  
 

HR 

 

__________ . ____

 

__________ . ____

0105
  

OTHER THAN NORMAL WORKING HOURS:  
OFFERORS SHALL PERFORM FUNCTIONS 
CALLED OUT IN ANY TASK ORDER DURING 
OTHER THAN NORMAL WORKING HOURS.  
THE WORK REQUIRED TO BE PERFORMED, 
MULTIPLIED BY THIS PERCENTAGE FACTOR 
OF  

   
 
 
 
 
 
 

HR 

 

__________ . ____

 

0106
  

SUBCONTRACTOR AND CONSULTANTS:  
(ASSIGNED UNDER INDIVIDUAL TASK 
ORDERS) 

   
 
 

EA 

  

0107
  

MATERIAL AND EQUIPMENT: (ASSIGNED 
UNDER INDIVIDUAL TASK ORDERS) 

   
 

EA 

  

0108
  

WORKPLAN (FIRM-FIXED PRICE: (ASSIGNED 
UNDER INDIVIDUAL TASK ORDERS) 

   
 

EA 

  

0109
  

TRAVEL COST  AM#0006 
(ASSIGNED UNDER INDIVIDUAL TASK ORDERS)

  
EA 

  

0110
  

PER DEIM  AM#0006 
(ASSIGNED UNDER INDIVIDUAL TASK ORDERS)

  
EA 

  

0111
  

CONTRACTOR SITE  AM#0006 
(ASSIGNED UNDER INDIVIDUAL TASK ORDERS)

  
EA 

  

0112
  

DOWNTIME 
  

500 
  

UH 
 

__________ . ____
 

__________ . ____
  

DOWNTIME 
 

500 
 

UH 
  



ACCOMPANYING AMENDMENT NO. 0007 TO SOLICITATION NO. DACA63-02-R-0002 
SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

DACA63-02-R-0002                                                           00010-4 

 
 OPTION PERIOD I - CONTINUED         
 

****** 
 
PERFORMANCE AND PAYMENT BONDS AM#0006 

  
***************  

 
*********  

 
**********************  

 
********************* 

0113
  

DELETED – AM#0005 
 

       
 

0114
  

ADDITIONAL BONDING (PER $1,000.00) TO BE 
SPECIFIED ON EACH TASK ORDER 

  
 

10,000  

 
 

1K  __________ . ____ __________ . ___
 



ACCOMPANYING AMENDMENT NO. 0007 TO SOLICITATION NO. DACA63-02-R-0002 
SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

DACA63-02-R-0002                                                           00010-5 

 
ITEM 
NO.  DESCRIPTION  ESTIMATED 

QUANTITY  UNIT  UNIT 
PRICE  EXTENDED 

AMOUNT 
  

OPTION PERIOD II 
     

 
 

****** 

 
PROFESSIONAL CATEGORIES: 
PROVIDE SERVICES FOR SUPPORT OF MATOCs 

  
 

***************  

 
 

*********  

 
 

**********************  

 
 

********************** 

0201
  

PROFESSIONAL LEVEL 1: 
PROJECT SUPERINTENDENT, QUALITY 
CONTROL MANAGER, QUALITY CONTROL 
OFFICER, SITE SAFETY OFFICER, COMPUTER 
SYSTEM SPECIALIST, CONTRACT 
ADMINISTRATOR, AND ENGINEERING 
SUPPORT 

  
 
 
 
 
 
 

7,000 

  
 
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____

0202
  

PROFESSIONAL LEVEL 2: 
ARCHITECTURAL, ENGINEERING, COST 
ESTIMATOR, TRAINING, COMPUTER 
SCIENTIST, SAFETY ENGINEER, INDUSTRIAL 
HYGIENIST, BIOLOGIST, 
ENVIRONMENTALIST, AND AGRONOMIST 

  
 
 
 
 
 

5,000 

  
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____

0203
  

PROFESSIONAL LEVEL 3: 
PROJECT ENGINEER 

  
 

3,500 

  
 

HR 

 

__________ . ____

 

__________ . ____

0204
  

PROFESSIONAL LEVEL 4: 
PROGRAM AND PROJECT MANAGER 

  
 

1,500 

  
 

HR 

 

__________ . ____

 

__________ . ____

0205
  

OTHER THAN NORMAL WORKING HOURS:  
OFFERORS SHALL PERFORM FUNCTIONS 
CALLED OUT IN ANY TASK ORDER DURING 
OTHER THAN NORMAL WORKING HOURS.  
THE WORK REQUIRED TO BE PERFORMED, 
MULTIPLIED BY THIS PERCENTAGE FACTOR 
OF  

    
 
 
 
 
 
 

HR 

 

__________ . ____

 

0206
  

SUBCONTRACTOR AND CONSULTANTS:  
(ASSIGNED UNDER INDIVIDUAL TASK 
ORDERS) 

   
 
 

EA 

  

0207
  

MATERIAL AND EQUIPMENT: (ASSIGNED 
UNDER INDIVIDUAL TASK ORDERS) 

   
 

EA 

  

0208
  

WORKPLAN (FIRM-FIXED PRICE: (ASSIGNED 
UNDER INDIVIDUAL TASK ORDERS) 

   
 

EA 

  

0209

  
TRAVEL COST  AM#0006 
(ASSIGNED UNDER INDIVIDUAL TASK 
ORDERS) 
 

  

EA 

  

0210  PER DEIM  AM#0006 
(ASSIGNED UNDER INDIVIDUAL TASK ORDERS)

  EA   

0211
  

CONTRACTOR SITE   AM#0006 
(ASSIGNED UNDER INDIVIDUAL TASK ORDERS)

  
EA 

  

0212
  

DOWNTIME 
  

500 
  

UH 
 

__________ . ____
 

__________ . ____



ACCOMPANYING AMENDMENT NO. 0007 TO SOLICITATION NO. DACA63-02-R-0002 
SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

DACA63-02-R-0002                                                           00010-6 

 
 OPTION PERIOD II - CONTINUED         
 

****** 
 
PERFORMANCE AND PAYMENT BONDS AM#0006 

  
***************  

 
*********  

 
**********************  

 
********************** 

0213
  

DELETED – AM#0005 
 

       
 

0214
  

ADDITIONAL BONDING (PER $1,000.00) TO BE 
SPECIFIED ON EACH TASK ORDER 

  
 

10,000  

 
 

1K  __________ . ____ __________ . ___
 



ACCOMPANYING AMENDMENT NO. 0007 TO SOLICITATION NO. DACA63-02-R-0002 
SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

DACA63-02-R-0002                                                           00010-7 

 
ITEM 
NO.  DESCRIPTION  ESTIMATED 

QUANTITY  UNIT  UNIT 
PRICE  EXTENDED 

AMOUNT 
  

OPTION PERIOD III 
     

 
 

****** 

 
PROFESSIONAL CATEGORIES: 
PROVIDE SERVICES FOR SUPPORT OF MATOCs 

  
 

***************  

 
 

*********  

 
 

**********************  

 
 

********************** 

0301
  

PROFESSIONAL LEVEL 1: 
PROJECT SUPERINTENDENT, QUALITY 
CONTROL MANAGER, QUALITY CONTROL 
OFFICER, SITE SAFETY OFFICER, COMPUTER 
SYSTEM SPECIALIST, CONTRACT 
ADMINISTRATOR, AND ENGINEERING 
SUPPORT 

  
 
 
 
 
 
 

7,000 

  
 
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____

0302
  

PROFESSIONAL LEVEL 2: 
ARCHITECTURAL, ENGINEERING, COST 
ESTIMATOR, TRAINING, COMPUTER 
SCIENTIST, SAFETY ENGINEER, INDUSTRIAL 
HYGIENIST, BIOLOGIST, 
ENVIRONMENTALIST, AND AGRONOMIST 

  
 
 
 
 
 

5,000 

  
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____

0303
  

PROFESSIONAL LEVEL 3: 
PROJECT ENGINEER 

  
 

3,500 

  
 

HR 

 

__________ . ____

 

__________ . ____

0304
  

PROFESSIONAL LEVEL 4: 
PROGRAM AND PROJECT MANAGER 

  
 

1,500 

  
 

HR 

 

__________ . ____

 

__________ . ____

0305
  

OTHER THAN NORMAL WORKING HOURS:  
OFFERORS SHALL PERFORM FUNCTIONS 
CALLED OUT IN ANY TASK ORDER DURING 
OTHER THAN NORMAL WORKING HOURS.  
THE WORK REQUIRED TO BE PERFORMED, 
MULTIPLIED BY THIS PERCENTAGE FACTOR 
OF  

    
 
 
 
 
 
 

HR 

 

____________ 
.___

 

0306
  

SUBCONTRACTOR AND CONSULTANTS:  
(ASSIGNED UNDER INDIVIDUAL TASK 
ORDERS) 

   
 
 

EA 

  

0307
  

MATERIAL AND EQUIPMENT: (ASSIGNED 
UNDER INDIVIDUAL TASK ORDERS) 

   
 

EA 

  

0308
  

WORKPLAN (FIRM-FIXED PRICE: (ASSIGNED 
UNDER INDIVIDUAL TASK ORDERS) 

   
 

EA 

  

0309

  
TRAVEL COST  AM#0006 
(ASSIGNED UNDER INDIVIDUAL TASK 
ORDERS) 
 

  

EA 

  

0310  PER DEIM  AM#0006 
(ASSIGNED UNDER INDIVIDUAL TASK ORDERS)

  EA   

0311
  

CONTRACTOR SITE   AM#0006 
(ASSIGNED UNDER INDIVIDUAL TASK ORDERS)

  
EA 

  

0312
  

DOWNTIME 
  

500 
  

UH 
 

__________ . ____
 

__________ . ____



ACCOMPANYING AMENDMENT NO. 0007 TO SOLICITATION NO. DACA63-02-R-0002 
SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

DACA63-02-R-0002                                                           00010-8 

 
 OPTION PERIOD III – CONTINUED         
 

****** 
 
PERFORMANCE AND PAYMENT BONDS AM#0006 

  
***************  

 
*********  

 
**********************  

 
********************** 

0313
  

DELETED – AM#0005 
 

       

0314
  

ADDITIONAL BONDING (PER $1,000.00) TO BE 
SPECIFIED ON EACH TASK ORDER 

  
 

10,000  

 
 

1K  __________ . ____ __________ . ___
 



ACCOMPANYING AMENDMENT NO. 0007 TO SOLICITATION NO. DACA63-02-R-0002 
SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

DACA63-02-R-0002                                                           00010-9 

 
ITEM 
NO.  DESCRIPTION  ESTIMATED 

QUANTITY  UNIT  UNIT 
PRICE  EXTENDED 

AMOUNT 
  

OPTION PERIOD IV 
     

 
 

****** 

 
PROFESSIONAL CATEGORIES: 
PROVIDE SERVICES FOR SUPPORT OF MATOCs 

  
 

***************  

 
 

*********  

 
 

**********************  

 
 

********************** 

0401
  

PROFESSIONAL LEVEL 1: 
PROJECT SUPERINTENDENT, QUALITY 
CONTROL MANAGER, QUALITY CONTROL 
OFFICER, SITE SAFETY OFFICER, COMPUTER 
SYSTEM SPECIALIST, CONTRACT 
ADMINISTRATOR, AND ENGINEERING 
SUPPORT 

  
 
 
 
 
 
 

7,000 

  
 
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____

0402
  

PROFESSIONAL LEVEL 2: 
ARCHITECTURAL, ENGINEERING, COST 
ESTIMATOR, TRAINING, COMPUTER 
SCIENTIST, SAFETY ENGINEER, INDUSTRIAL 
HYGIENIST, BIOLOGIST, 
ENVIRONMENTALIST, AND AGRONOMIST 

  
 
 
 
 
 

5,000 

  
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____

0403
  

PROFESSIONAL LEVEL 3: 
PROJECT ENGINEER 

  
 

3,500 

  
 

HR 

 

__________ . ____

 

__________ . ____

0404
  

PROFESSIONAL LEVEL 4: 
PROGRAM AND PROJECT MANAGER 

  
 

1,500 

  
 

HR 

 

__________ . ____

 

__________ . ____

0405
  

OTHER THAN NORMAL WORKING HOURS:  
OFFERORS SHALL PERFORM FUNCTIONS 
CALLED OUT IN ANY TASK ORDER DURING 
OTHER THAN NORMAL WORKING HOURS.  
THE WORK REQUIRED TO BE PERFORMED, 
MULTIPLIED BY THIS PERCENTAGE FACTOR 
OF  

   
 
 
 
 
 
 

HR 

 

__________ . ____

 

0406
  

SUBCONTRACTOR AND CONSULTANTS:  
(ASSIGNED UNDER INDIVIDUAL TASK 
ORDERS) 

   
 
 

EA 

  

0407
  

MATERIAL AND EQUIPMENT: (ASSIGNED 
UNDER INDIVIDUAL TASK ORDERS) 

   
 

EA 

  

0408
  

WORKPLAN (FIRM-FIXED PRICE: (ASSIGNED 
UNDER INDIVIDUAL TASK ORDERS) 

   
 

EA 

  

0409

  
TRAVEL COST  AM#0006 
(ASSIGNED UNDER INDIVIDUAL TASK 
ORDERS) 
 

  

EA 

  

0410  PER DEIM  AM#0006 
(ASSIGNED UNDER INDIVIDUAL TASK ORDERS)

  EA   

0411
  

CONTRACTOR SITE    AM#0006 
(ASSIGNED UNDER INDIVIDUAL TASK ORDERS)

  
EA 

  

0412
  

DOWNTIME 
  

500 
  

UH 
 

__________ . ____
 

__________ . ____
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BIDDING SCHEDULE 

To be attached to SF1442 
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 OPTION PERIOD IV – CONTINUED         
 

****** 
 
PERFORMANCE AND PAYMENT BONDS AM#0006 

  
***************  

 
*********  

 
**********************  

 
********************** 

0413
  

DELETED – AM#0005 
 

       
 
0414

  
ADDITIONAL BONDING (PER $1,000.00) TO BE 
SPECIFIED ON EACH TASK ORDER 

  
 

10,000  

 
 

1K  __________ . ____ __________ . ___
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NOTES: 
 
1.  Contract(s) awarded pursuant to this request for proposal (RFP) are hybrid contract(s).  The 
intent will be to award four (4) Multiple Award Task Order Contracts (MATOC) type contracts for 
construction and services.  All work will be awarded on a firm-fixed price basis. 
 
2.  The labor categories rates reflected in the bid schedule are the prime contractor's rates to be 
used in preparing proposals for task orders.  
 
3.  FIXED-PRICE TASK ORDERS:  Payment will be made pursuant to FAR 52.232-5, "PAYMENTS 
UNDER FIXED-PRICE CONSTRUCTION CONTRACTS."   Partial payments are authorized based on 
agreement by the Contractor and the Government of the percentage of work completed. 
 
4.  LABOR: All labor rates offered in the bid schedule shall be fully burdened, including but not 
limited to the following: 

a.  Wages 
b.  Overhead and General & Administrative (G&A) 
c.  Profit 
d.  Contract requirements (i.e., Subcontracting Plan management, Quality Control Plan, Safety 

and Health Plan, Environmental Plan, Preconstruction Conference) 
e.  Risk of lower than expected contract dollar volume 
f.  Risk of poor subcontractor performance and re-performance 
g.  Other risks associated with doing business with the Government 
h.  Mobilization and demobilization cost to the Contractor's organization (associated with the 

contract) Labor rates shall be firm and shall not be subject to any escalation, except as allowed by 
the contract. Qualification standards for labor categories are set forth in Section 00900. 
 
5.  APPLICATION OF THE SERVICE CONTRACT ACT (SCA) AND DAVIS-BACON ACT (DBA) 
PROVISIONS:  When task orders are issued, they will be categorized as either service or 
construction. If the task order is for services, the service clauses and provisions, including the wage 
decision for the appropriate area of work, will apply.  If the task order is for construction, the 
construction clauses and provisions will apply.  Service Contract Act (services) wage rates will be 
updated annually, and the Government will provide the Contractor with a copy of the revised rates.  
Davis-Bacon (construction) wage rates will not be updated during the life of the contract.  SCA  and 
DBA wage rates do not apply to the four (4) professional level wage classifications. 
 
6.  Although all contract line item numbers (CLINS) show an estimated quantity, the actual quantity 
will be on an "as required" basis. The quantities specified in the Bid Schedule are estimates for the 
purpose of evaluation only (to keep Offerors on equal footing during the solicitation phase) and are 
not purchased by the award of any contract(s). 
 
7.  OBLIGATION OF FUNDS:  This is an IDIQ contract(s); therefore, only the Guaranteed Minimum 
amount for the Base Period ($400,000.00 all contracts combined) will be obligated with the award of 
the contract(s).  After the contract(s) are awarded, the accounting and appropriation data will be 
sited and funds will be obligated on each subsequent task order issued against the contract(s). 
 
8.  LABOR RATES FOR WORK OUTSIDE PRIMARY PLACE OF PERFORMANCE: The 
Department of Labor has provided SCA and DBA labor rates for counties where work will is 
anticipated under these contracts.  If work is required in other counties, the Government will provide 
the Contractor with the applicable labor rates for those counties together with a request for a 
proposal, and both parties will negotiate a fair and reasonable price for that task order. 
 
9.  ITMRA PROCUREMENT AUTHORITY:  This action is not being conducted under the Information 
Technology Management Reform Act (ITMRA) of 1996.  However, any task orders and modifications 
requiring Information Technology (IT) resources will be conducted in accordance with the ITMRA . 
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10. ARITHMETIC DISCREPANCIES: (1989 JUL) 
a.  For the purpose of the initial evaluation of proposals, the following will be utilized in resolving 

arithmetic discrepancies found on the face of the bidding schedule as submitted by offerors: 
(1)  Obviously misplaced decimal points will be corrected; 
(2)  Discrepancy between unit price and extended price, the unit price will govern; 
(3)  Apparent errors in extension of unit prices will be corrected; 
(4)  Apparent errors in addition of lump-sum and extended prices will be corrected. 

b.  For the purposes of offer evaluation, the Government will proceed on the assumption that the 
offeror intends his offer to be evaluated on the basis of the unit prices, the totals arrived at by the 
resolution of arithmetic discrepancies as provided above and the offer will be so reflected on the 
abstract of offers. 

c.  These correction procedures shall not be used to resolve any ambiguity concerning which bid 
low. 
 
11. If a modification is submitted which provides for a lump sum adjustment to the total estimated 
cost for an offer based on unit prices, the application of the lump sum adjustment to each unit price 
in the bid schedule must be stated. If it is not stated, the offeror agrees that the lump sum 
adjustment shall be applied on a pro rata basis to every unit price in the bid schedule. 
 

AM#0005 12. Offerors must submit an offer on all line items for the base period (CLINS 0001 through 0014)  
AM#0006 and all option periods (Option I through Option IV). 

 
AM#0005 13. OPTIONS:  The Government reserves the right to exercise the option periods in the following 

ways: 
a.  An option may be exercised during the twelve (12) month contract period. 
b.  If the estimated maximum dollar amount per period is reached sooner than the contract 

period has ended, then an option may be exercised. 
c.  The Base period and all options shall not exceed 60 months, or $90,000,000.00 (all contracts 

combined) -- whichever comes first. 
It should be noted that if the estimated maximum base period or option period contract amount 

is reached before the completion of the base period and/or option period, the Government reserves 
the right to exceed the estimated maximum base period and/or option period amount. However, the 
Government will not exceed the total contract not-to-exceed amount. (See Section 00800, 
CONTRACT VALUE.) 
 
14. OTHER THAN NORMAL WORKING HOURS. It is estimated that ten percent (10%) of the 
estimated maximum dollar amount of this contract will be accomplished during other than normal 
working hours. 
 

AM#0007  15. The Prime Contract's general and administrative, overhead, and profit for CLINS 0006, 0106, 
0206, 0306, and 0404 (SUBCONTRACTOR & CONSULTANTS); CLINS 0007, 0107, 0207, 0307, 
and 0407 (MATERIALS AND EQUIPMENT); CLINS 0008, 0108, 0208, 0308, and 0408 
(WORKPLAN); CLINS 0009, 0109, 0209, 0309, and 0409 (TRAVEL COST); 0010, 0110, 0210, 
0310, and 0410 (PER DIEM); and 0011, 0111, 0211, 0311, and 0411 (CONTRACTOR SITE) will 
be negotiated for each task order as allowed by Federal Acquisition Regulations (FAR). 
 

AM#0007  16. DOWNTIME.  Downtime (CLINS 0012, 0112, 0212, 0312, and 0412) shall be defined as delays 
in excess of one (1) hour at a given period, caused by the Government through no fault of the 
contractor. 

a.  Measurement: 
(1)  Downtime will be measured by the unit time-of-the-clock hour which will include all 

contractor and subcontractor (at any tier) work forces scheduled for, or working during the hour. 
(2)  No delays less than one (1) hour in duration at any given period will be measured nor 

considered for downtime, nor will delays of less than one (1) hour be cumulative over several time 
periods. 

(3)  Downtime will not be measured/considered for delays before or after contract work 
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schedule hours as defined in the considered down time. 
(4)  No time after 10 minutes from the time that contractor is notified that he can resume work 

after a stoppage will be considered downtime. 
b.  Payment: Payment for downtime will be made at the contract unit price for downtime as 

shown on the bid schedule in accordance with Section 00700, PAYMENTS UNDER FIXED-PRICE 
CONSTRUCTION CONTRACTS. 
 
17. CLARIFICATION AND COMMENTS PERTAINING TO THE SCHEDULE: Contract Line Item 
Numbers (CLINS) in the Bid Schedule are subject to the following clarifications: 
 
EXAMPLE 
ITEM NO.  UNIT  CLARIFICATION 
 

0001    HR  COSTS PER HOUR, AS OUTLINED SECTION 
   00010, "LABOR RATES" 

 
AM#0005  0009    EA  COST OF EACH ACTION NEGOTIATED ON  

     A TASK ORDER 
 

0010    1K  COST OF ADDITIONAL BONDING, PER 
   $1,000.00, TO BE ISSUED ON INDIVIDUAL 
   TASK ORDERS 

 
0011    UH  UNIT HOUR, AS OUTLINED IN SECTION 

   00010, "DOWNTIME" 
 
18. MATERIAL HANDLING CHARGE: Overhead, G&A, profit, and any other costs specifically 
associated with the handling of materials (cost of materials is shown separately on each Task 
Order). All material handling costs shall only be shown as CLIN 0007 on each Task Order, and shall 
not be included with any other CLIN on the Bid Schedule. The handling charge (cost) shall be 
shown as a percentage of the total cost of materials and listed on the individual Task Order.  No 
other overhead, G&A and profit will be paid for materials and equipment. 
 
19. FIRM-FIXED PRICE TASK ORDERS:  CLINS 0001 though 0004, 0101 though 0104, 0201 
though 0204, 0301 though 0304, and 0401 though 0404 apply to the Prime Contractor Only.  The 
Prime Contractor shall get at least three (3) competitive quotes on all subcontractors, materials and 
equipment.  Lowest qualified quote shall be selected for the Contractor's proposal on the task order. 
 

AM#0007 20. BONDING:    
 
 Unless requested by the Contractor in accordance with FAR 52.232-5(g) (Section 00700, 
CONTRACT CLAUSES), the premiums paid for performance and payment bonds associated 
with the contract award will be reimbursed on a task order basis based on the value of the 
task order in accordance with the per unit price established in the bidding schedule.  The 
Contractor shall submit a line item bid price to reflect costs for bonding per $1,000.00.  The 
bid item shall be applied and listed separately on each task order when issued, based on 
the cost of the construction services.  
 The premiums paid for performance and payment bonds will not exceed the amount 
established in the bidding schedule.  Upon verification of the bonding premiums as 
annotated on Standard Form 25 and 25A, the Government may modify the contract to 
reflect a decrease in the amount bid.  The Economic Price Adjustment Factor for Option 
Years will not be applied to the bid item for bonding. 
 

AM#0007 21.  TRAVEL COST:  The Prime Contract's cost for CLINS 0009, 0109, 0209, 0309, and 0409 
(TRAVEL COST) will be negotiated for each task order as allowed by Federal Acquisition 
Regulations (FAR) 31.205-46 Travel costs.  (Joint Travel Regulation web site is 
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http://www.policyworks.gov/org/main/mt/homepage/mtt/ftr/ftrhp.shtml) 
 

AM#0007 22.  PER DIEM:  The Prime Contract's cost for CLINS 0010, 0110, 0210, 0310, and 0410 (PER 
DIEM) will be negotiated for each task order as allowed by Federal Acquisition Regulations 
(FAR).  (Per Diem web site is 
http://www.policyworks.gov/org/main/mt/homepage/mtt/perdiem/travel.shtml) 
 

AM#0007 23.  CONTRACTOR SITE:  The Prime Contract's cost for CLINS 0011, 0111, 0211, 0311, and 
0411 (CONTRACTOR SITE) will be negotiated for each task order as allowed by Federal 
Acquisition Regulations (FAR).  Contractor Site will be cost for the rental of either a trailer 
or office in support of any task orders requiring on-site administration personnel or 
material storage site. 
 

END OF SECTION 00010 
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SECTION 00220

SAMPLE PROJECT
07/01

PART 1   GENERAL

1.1   STATEMENT OF WORK

1.1.1   Location

These facilities are located in a section of the installation known as 
Artillery Post, Housing Area 3.  The housing area consists of single family 
quarters and quadruplexes.  These structures were constructed in the 
1905-1911 time frame, and are located within the National Historic Landmark 
District of Fort Sam Houston.  The single family units are 2-1/2 story 
structures with an average gross floor area of 7854 S.F. each, while the 
quadruplexes contain 13,359 gross S.F.

1.1.2   Buildings Affected

Buildings involved in this project are Buildings 104, 114, 116, 121, 167, 
and 172 located at Artillery Post Housing Area 3, Fort Sam Houston.  All 
buildings are historic.  Only one building will be given to the Contractor 
at a time for implementation of work.

1.1.3   Project Scope
     
All work shall be in conformance with the contract specifications and 
drawings including the furnishing of all materials, labor, plant, tools, 
equipment, and services necessary and incidental thereto.  The work 
consists of, but is not limited to, the following principal items.  See 
Task Order drawings for additional work items:

   a.   Repair and/or replacement of the framing of the first floors 
including the surrouding decks on the first level.

   b.  Remedial actions to help reduce  the potential for future soil 
related movement due to the expanding underlying clays.  This includes the 
installation of a foundation drain, drainage backfill, waterproofing of the 
exterior walls, and new manholes with sump pumps.

   c.  Reinforcing the inside face of the exterior masonry walls with "Tyfo 
System" fiber reinforcing.

   d.   Cleaning of historic masonry wall surfaces.

   e.  Selective repair and/or replacement of exterior masonry wall 
surfaces, including limestone belt courses and foundations which have 
cracked due to settlement and soil related movement.

   f.  Reconstruction of masonry elements which have deteriorated beyond 
repair.

   g.  Repointing of masonry joints.

DOCUMENT 00220  Page 1
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   h.  Construction of roof skylights at buildings 121 and 172 at interior 
light wells.

   j.   Extend the existing roof downspouts away from the building 
foundation.  Provide sump pump for both area drainage and perimeter french 
drain system.

   k.   Provide limited lead based paint abatement associated with 
Architectural remediation.

   l.   Provide record drawings in both hard copy and electronic format in 
accordance with Section 00800 SPECIAL CONTRACT REQUIREMENTS and 01770 TASK 
ORDER AND CONTRACT CLOSEOUT.

1.1.4    Sample Task Order Submission   

This sample task order project has a complete set of drawings and 
specifications.  Complete the sample task order work plan in accordance 
with Sections 00210 PROPOSAL SUBMISSION REQUIREMENTS, 00900 
DESCRIPTION/SPECS/WORK STATEMENT, and 00950 SAMPLE TASK ORDER PROPOSAL.  
Include in the work plan the completed bidding schedule and a construction 
schedule.  The construction schedule shall be done on form EF2454 
CONSTRUCTION PROGRESS CHART that is attached to Section 01321 PROGRESS 
SCHEDULE.  Include the subcontractors bid tabulation with the bidding 
schedule.

1.1.5   See Task Order SECTION 01000 PROJECT INFORMATION for Phasing 
requirements.

1.2   DRAWINGS AND SPECIFICATIONS

Drawings and Specifications for the sample task order project STRUCTURAL 
REPAIRS TO OFFICERS QUARTERS, HOUSING AREA 3, FORT SAM HOUSTON, TEXAS, 
accompany Amendment No. 0004.  The drawings and specifications are also on 
the CD-ROM disk accessible through the Contract Viewer.

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION (NOT APPLICABLE)

        -- End of Section --

DOCUMENT 00220  Page 2
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BIDDING SCHEDULE – CAR WASH FOR POV (BUILDING 07210), DYESS AFB, ABILENE, TEXAS  

To be attached to Task Order ______ 
 

DACA63-02-D-_____/T.O. ______   1 

ITEM 
NO.  DESCRIPTION  ESTIMATED 

QUANTITY  UNIT  UNIT 
PRICE  EXTENDED 

AMOUNT 
  

TASK ORDER 
     

 
 

****** 

 
PROFESSIONAL CATEGORIES: 
PROVIDE SERVICES FOR SUPPORT OF MATOCs 

  
 

***************  

 
 

*********  

 
 

**********************  

 
 

********************** 

0001
  

PROFESSIONAL LEVEL 1: 
PROJECT SUPERINTENDENT, QUALITY 
CONTROL MANAGER, QUALITY CONTROL 
OFFICER, SITE SAFETY OFFICER, COMPUTER 
SYSTEM SPECIALIST, CONTRACT 
ADMINISTRATOR, AND ENGINEERING 
SUPPORT 

  
 
 
 
 
 
 

__________ 

  
 
 
 
 
 
 

HR 

  
 
 
 
 
 
 

********************** 

  
 
 
 
 
 
 

********************** 

0002
  

PROFESSIONAL LEVEL 2: 
ARCHITECTURAL, ENGINEERING, COST 
ESTIMATOR, TRAINING, COMPUTER 
SCIENTIST, SAFETY ENGINEER, INDUSTRIAL 
HYGIENIST, BIOLOGIST, 
ENVIRONMENTALIST, AND AGRONOMIST 

  
 
 
 
 
 

__________ 

  
 
 
 
 
 

HR 

 

**********************

  
 
 
 
 
 

********************** 

0003
  

PROFESSIONAL LEVEL 3: 
PROJECT ENGINEER 

  
 

__________ 

  
 

HR 

 

**********************

  
 

********************** 

0004
  

PROFESSIONAL LEVEL 4: 
PROGRAM AND PROJECT MANAGER 

  
 

__________ 

  
 

HR 

 

**********************

  
 

********************** 

0005
  

OTHER THAN NORMAL WORKING HOURS:  
OFFERORS SHALL PERFORM FUNCTIONS 
CALLED OUT IN ANY TASK ORDER DURING 
OTHER THAN NORMAL WORKING HOURS.  
THE WORK REQUIRED TO BE PERFORMED, 
MULTIPLIED BY THIS PERCENTAGE FACTOR 
OF  

  
 
 
 
 
 
 

__________ 

  
 
 
 
 
 
 

HR 

 

 
 

**********************  

 
 

********************** 

0006
  

SUBCONTRACTOR AND CONSULTANTS:  
(ASSIGNED UNDER INDIVIDUAL TASK 
ORDERS) 

 
 
 

***************  

 
 

*********  

 
 

**********************  

 
 

********************** 

0006A   
(SUBCONTRACTOR/DISCIPLINE) 

  
1 

  
LS 

 
___________.____

 
___________.____

0006B   
(SUBCONTRACTOR/DISCIPLINE) 

  
1 

  
LS 

 
___________.____

 
___________.____

0007
  

MATERIAL AND EQUIPMENT: (ASSIGNED 
UNDER INDIVIDUAL TASK ORDERS) 

 
 

***************  

 
 

*********  

 
 

**********************  

 
 

********************** 

0007A   
(MATERIAL/EQUIPMENT) 

  
1 

  
LS 

 
___________.____

 
___________.____

0007B   
(MATERIAL/EQUIPMENT) 

  
1 

  
LS 

 
___________.____

 
___________.____

0008
  

WORKPLAN (FIRM-FIXED PRICE: (ASSIGNED 
UNDER INDIVIDUAL TASK ORDERS) 

   
 

EA 

 

___________.____

 

___________.____

0009
  

TRAVEL COST 
 

 
 

***************  
 

*********  
 

**********************  
 

********************** 
0010  PER DEIM   

***************  
 

*********  
 

**********************  
 

********************** 
 

****** 
 
PERFORMANCE AND PAYMENT BONDS 

  
***************  

 
*********  

 
**********************  

 
********************** 

0009
  

INITIAL BONDING  
PERFORMANCE BONDS - $100,000.00 
PAYMENT BONDS - $100,000.00 

 
 
 

1  

 
 

LS 
 

**********************  
 

********************** 
 

0010
  

ADDITIONAL BONDING (PER $1,000.00) TO BE 
  

  
 
  

 
**********************  

 
********************** 
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BIDDING SCHEDULE – CAR WASH FOR POV (BUILDING 07210), DYESS AFB, ABILENE, TEXAS  

To be attached to Task Order ______ 
 

DACA63-02-D-_____/T.O. ______   2 

SPECIFIED ON EACH TASK ORDER *************** 1K 

0011
  

DOWNTIME 
  

__________ 
  

UH 
  

**********************  
 

********************** 
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BIDDING SCHEDULE – CAR WASH FOR POV (BUILDING 07210), DYESS AFB, ABILENE, TEXAS  

To be attached to Task Order ______ 
 

DACA63-02-D-_____/T.O. ______   3 

 
ITEM 
NO.  DESCRIPTION  ESTIMATED 

QUANTITY  UNIT  UNIT 
PRICE  EXTENDED 

AMOUNT 
  

SUPPLEMENTAL PRICING 
    

 

****** 

 
All Car Wash equipment specified in Section 11000, 
Equipment; and work by the equipment 
manufacturer to install the equipment. (Unit prices in 
Bid Item Nos. A through O shall be the bare prices 
quoted from the equipment manufacturers; and shall 
include no prime contractor markup. Bid Item 
No.002p work by the car wash equipment 
manufacturer shall include installation of 
interconnecting hoses and interconnecting electrical 
wiring, startup, testing, adjusting and training.)  

***************  *********  **********************  ********************** 

          
High Pressure Pump Unit and Fluid Module Manufacturer ___________________________________________________________ 

                                                                                                      (Name and Address) 
          

A 
 
High Pressure Pump Unit  3  EA  ___________.____  ___________.____ 

B 
 
Fluid Module with System Controls  1  EA  ___________.____  ___________.____ 

C 
 
Coin Box, Coin Safe, and Large LED Unit  3  EA  ___________.____  ___________.____ 

D 
 
Bill Changer  1  ES  ___________.____  ___________.____ 

E 

 
Wand, Brush, Booms, Foam Generators, Holders, 
Mat Hangers, Signage & Hoses  3  EA  ___________.____  ___________.____ 

F 
 
Stainless Steel Sink  1  EA  ___________.____  ___________.____ 

G 
 
Water Softening Unit  1  EA  ___________.____  ___________.____ 

H 

 
Reverse Osmosis Unit, Storage Tank, &  
Re-pressurization Pump  1  EA  ___________.____  ___________.____ 

I Hot Water Heater, Storage Tank, & Circulating Pump  1  EA  ___________.____  ___________.____ 

J 
 
Air Compressor Unit  1  EA  ___________.____  ___________.____ 

K 
 
Car Vacuum Unit  2  EA  ___________.____  ___________.____ 

L 
 
Vendor Dispenser Unit  1  EA  ___________.____  ___________.____ 

M 
 
Instruction Manual  1  SET  ___________.____  ___________.____ 

N 
 
Spare Parts  1  LOT  ___________.____  ___________.____ 

O 
 
Initial Fill of Fluid Concentrate  1  LOT  ___________.____  ___________.____ 

P 
Labor by car wash equipment manufacturer to install 
the equipment and to train Government personnel  1  JOB  ___________.____  ___________.____ 

          
   TOTAL – ITEMS A - P  ___________.____ 
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 SECTION 00900 

 DESCRIPTION/SPECS/WORK STATEMENT 

 
1.0  OBJECTIVE:  This contract is intended to provide rapid response to remediation of real property (i.e. 
maintenance/ repair/minor construction situations relating, but not limited to, the civil, mechanical, 
plumbing, structural, electrical, HVAC, instrumentation, security and safety areas of Government and civil 
facilities) in a cost effective manner.  Some Architect-Engineering Services related to construction may be 
required.  A Professional Engineering “seal” shall be provided on that work.  See the following Sections for 
specific tasks: 
 
2.0  DESCRIPTION. 
 
     2.1  The Contractor shall provide, upon receipt of a task order, all labor, materials, supplies, parts (to 
include system components), plant, supervision, equipment, and related services, (except when specified as 
Government furnished), to repair, construct, and/or maintain military or civil real property facilities and 
structures  within the geographic boundaries of  the U.S. Army Corps of Engineers – Southwestern Division 
as specified in strict accordance with all terms, conditions, special contract/task order requirements, 
specifications, drawings, attachments, and exhibits contained in the contract or incorporated by reference.  
 
     2.1.1  Contractor's work and responsibility shall include all Contractor planning, programming, 
administration, and management necessary to provide all remediation (i.e. maintenance, repair, and/or 
construction and services) as specified.  The work shall be conducted by the Contractor in strict accordance 
with the contract and all applicable Federal, State, and local laws, regulations, codes, or directives.  The 
Contractor shall provide related services such as preparing and submitting required reports, performing 
administrative work, and submitting necessary information as specified under this contract and within each 
task order.  The Contractor shall ensure that all work provided meets the scope of work for each task order, 
and any special specifications included with the individual task order or included in any applicable 
documents. 
 
     2.1.2  The Government will provide a detailed scope of work to the Contractor detailing the task to be 
accomplished.  The detail provided will vary from a general idea of what is  required with no drawings to 
complete design documents, depending on the complexity of the project. The Contractor shall use the 
information provided by the Government and submit a complete proposal regardless of how much 
information is provided by the Go vernment.  The proposal shall include the remediation method, labor and 
materials necessary for performing the work required.  For task orders where no drawings are provided by 
the Government, the Contractor shall provide sketches to clearly show what work is included with his 
proposal.  
 
     2.1.3  The Contractor shall complete all work and services under this contract in accordance with 
schedules established in each task order.  Submittal dates will be included in the task order.  These dates 
identify when submittals are due in the issuing office and other addresses identified in the task order.  
Types and numbers of submittals and dates and places for review meetings shall be established by each 
task order. 
 
3.0  DEFINITIONS.  
 
     3.1  The following terms apply to this contract (the list is not all inclusive). 
 
     3.1.1  Site Survey:  An inspection of a facility to evaluate areas which need remediation. 
 
     3.1.2  Feasibility Study:  A study undertaken to determine the cost effectiveness of a proposed facility 
remedial action. 



ACCOMPANYING AMENDMENT NO. 0007 TO SOLICITATION NO. DACA63-02-R-0002 
 

 
DACA63-02-R-0002 00900-2 

 
     3.1.3  Work Plan:  A detailed package consisting of single line diagrams, engineering calculations, 
criteria, manufacturers' data/cut sheets, specifications, budget estimates, etc., suitable to provide details to 
remediate a facility  
 
     3.1.4  Facility Remedial Project (FRP):  A project undertaken to correct a situation identified from a site 
survey, feasibility study, or other sources. 
 
     3.1.5  Remediation Action:  The action taken to implement a work plan; e.g., repair, renovation, minor new 
construction. 
 
     3.2  Data Submittal Requirements. 
      
     3.2.1  DD Form 1423 – CONTRACT  DATA REQUIREMENTS LIST.  These forms, attached to Section 
00910 of this contract, show the frequency of submittals and the number and destination of the submittals 
as well as related contracting office requirements.  They are referenced in the scope of work (SOW) by title 
and DATA ITEM NUMBER (DIN).  The DIN is assigned to the data submittal requirements for the 
Contractor.  The DIN is alpha-numeric in that it is composed of alphabetical letters and sequential data 
submittal requirements, numbers: e.g., FRP0001 is the first (001) data submittal requirement for the Facilities 
Remediation Project (FRP).  They are cross-referenced to the scope of work and DD Form 1644 described 
below through common DIN titles. 
 
     3.2.2  DD Form 1664 - DATA ITEM DESCRIPTION.  These forms, attached to Section 00910 of this 
contract, contain the requirements for contractor data submittals required in the SOW.  Each DD Form 1664 
is coded with the same alpha-numeric DIN numbers and titles as the DD Form 1423s for cross-referencing 
data submittal requirements, frequency of submittals, and number and destination of submittals. 
 
4.0  SERVICES TO BE PERFORMED. 
 
     4.1  General Services:  The Contractor shall, commencing upon issuance of a task order, supply all 
personnel, tools, equipment, transportation, materials, and supervision (except as otherwise noted or 
provided) to safely and efficiently perform the FRPs.  All task orders to be completed under this contract 
shall be performed in accordance with applicable provisions of the U.S. Army Corps of Engineers Safety and 
Health Requirements, Manual, EM 385-1-1; the Fort Worth Design Manual; and the Architectural and 
Engineering Instruction (AEI), Design Criteria, unless other criteria is provided by the Contracting Officer. 
 
     4.1.1  Contractor's Representative :  The Contractor shall execute the work under the direction of a 
Contractor Project Manager approved by the Contracting Officer.  The full-time on-site Project Manager 
shall be designated in writing (listing name, address, and local home telephone number).  The Project 
Manager shall be responsible for the overall management and coordination of this contract and shall be the 
central point of contact with the Government for performance of all work under this contract including 
warranty.  Another individual may be designated to temporarily act for the Project Manager; however, forty-
eight (48) hours advance notice, in writing, of such change shall be provided to the Contracting Officer. 
 
     4.1.2 Contractor’s Project Manager: The Contractor's Project Manager shall oversee task 
accomplishment, administer all instructions, and answer all questions from the Contracting Officer pertaining 
to the tasks during the life of the contract.  The Contractor’s Project Manager shall be responsible for the 
complete coordination of all work under this contract. The Contractor’s Project Manager shall be 
responsible for ensuring that adequate internal controls and review procedures are followed in order to 
eliminate conflicts, errors and omissions and for ensuring that all technical requirements are met. 
      
     4.1.3  Overall Responsibility:  The Contractor shall be responsible for all site surveys; feasibility studies; 
calculations; work plans; remediation actions; equipment startups; and testing, repair, and/or training 
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required for satisfactory completion of the FRP as required by each individual task order.  This shall include, 
but not be limited to providing labor, equipment, materials, applicable engineering documentation, and other 
necessary services and/or products for the remediation, implementation, or testing that may be required by 
the individual task order. 
 
     4.1.4  Codes and Standards : The site surveys, work plans, feasibility studies, remedial actions, equipment 
startup and testing and/or repair shall conform to the requirements of this contract.  The Contractor shall 
adhere to codes and standards as specified herein and in the individual task orders.  All codes and standard 
requirements shall be based on the latest edition of codes applicable at the time the task order is issued.  All 
work shall comply with local, state, national, or military codes, whichever is the most stringent. 
 
     4.1.5  Documentation:  The Contractor shall implement, maintain, and control a system for identification, 
preparation, reproduction, distribution, and maintenance of all documentation, dates and information 
necessary for its internal management as well as for Government management of the individual projects and 
the total program. 
 
     4.1.6  Presentations and Meetings:  Times and locations of presentations and meetings shall be identified 
in each task order. 
 
     4.1.7  Safety and Health Program:  Site activities performed in conjunction with this program may pose 
safety hazards which require specialized expertise to effectively address and eliminate.  The Contractor shall 
be responsible for preparing and implementing an effective safety and health program, to include a generic 
site safety and health plan prepared in accordance with DD Form 1423, DIN FRP0001.  This plan shall be 
capable of being adapted by means of a supplement to the main plan as required by individual task orders. 
 
     4.1.8  Quality Control Program:  The Contractor shall develop, implement, and document an effective 
quality control plan for the program.  Providing a generic site quality control plan prepared in accordance 
with DD Form 1423, DIN FRP0002.  This generic site quality control plan shall be submitted to the 
Contracting Officer for approval within 30 days, or an agreed to shorter period, after contract award.  This 
plan shall be capable of being adapted by means of a supplement to the main plan as required by individual 
task orders. 
 
     4.2  Specific Services . 
 
       4.2.1  Permits:  The Contractor shall identify and obtain all permits from Federal, State, local, or 
installation agencies. 
   
 
5.0  APPROVALS, RESPONSIBILITIES, QUALIFICATIONS FOR LABOR CATEGORIES   
 
     5.1  Staffing Approvals:  Prior to making changes in management staff, the Contractor shall notify the 
Contracting Officer in writing of changes in his proposed management staff as set forth in his technical 
proposal. 
 
     5.1.1  The Contractor shall maintain a management staff with comparable ability and experience to the 
staff listed in the management proposal.  Any changes from the proposed and accepted management staff 
must be approved by the Contracting Officer.  A request for a change to the approved staff must be 
submitted in writing.  A current qualification statement, and reason for changing the personnel, shall be 
included in the request for approval. 
 
     5.1.2  Resumes that have been previously submitted to the Government need not be a part of the 
individual task order proposal.  Federal, military and civilian, employees shall not be employed by the 
contractor in performance of any work under the contract, e.g., during off-duty hours, regular hours, or while 
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on annual leave. 
 
     5.2  Responsibilities  
 
    5.2.1  Program Manager:  This is the individual who has the direct responsibility for contract execution.  
This individual shall serve as the single point of contact and liaison between the Contracting Officer and the 
Contractor. 
 
     5.2.2  Project Manager:  This is the individual who has the direct responsibility for all operations on the 
site.  This individual may also serve as the safety officer and the site quality control officer, if the dual roles 
are stated in the individual task order. 
 
    5.2.3  Project Engineer:  This individual shall provide professional engineering services. 
 
    5.2.4  Project Superintendent:  This individual shall supervise the FRP work on site as stated in each task 
order. 
 
     5.2.5  Contract Administrator:  This individual shall be directly responsible for contract administration. 
 
     5.2.6  Technical Staff:  The technical staff shall consist of architects and engineers, (general, civil, 
mechanical, electrical, structural, fire protection, and/or safety), technicians and instrumentation specialists 
(DDC, Fire, security/intrusion detection).   
 
     5.2.7  Quality Control Manager:  This individual shall be directly responsible for the Quality Control 
Program. 
 
    5.2.7.1  Quality Control Officer:  This individual shall be directly responsible for the site quality control.  
This position may be held jointly by the project manager,  if the dual roles are stated in the individual task 
order. 
 
     5.2.8  Safety Engineer:  This individual shall be directly responsible for the Safety Program and site 
safety. This position may be held jointly by the project manager,  if the dual roles are stated in the individual 
task order. 
 
    5.2.8.1  Site Safety Officer:  This individual shall be directly responsible for site safety.  This position may 
be held jointly by the project manager if the project manager,  if the dual roles are stated in the individual 
task order. 
 
     5.2.9  Additional People:  Additional specialized safety and quality control people may be required e.g., 
Fire Protection, Mechanical controls, HVAC balancing, etc.  The contractor may need to hire an outside lab 
e.g., concrete testing, HTRW testing, welding testing, etc. 
 
     5.2.3  Minimum Qualifications for Labor Categories:  The Contractor shall possess a variety of skills in 
order to perform this effort.  There is no limitation of the use of employees with qualifications exceeding 
those listed.  Minimum qualification standards for labor categories are set forth below. 
 
Professional Level 1   

Project Superintendent, Quality Control Manager, Quality Control Office, Site Safety 
Officer, Computer System Specialist, Contract Administrator, and Engineering Support - 
Shall have five-years' experience in the related technical field.  Professional(s) shall be 
familiar and conversant with the various codes and standards applicable to facility 
remediation projects.  
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Professional Level 2 
Architectural, Engineering, Cost Estimator, Training, Computer Scientist, Safety Engineer, 
Industrial Hygienist, Biologist, Environmentalist, and Agronomist - Shall have a 
recognized four-year college degree in engineering (or related technical fields) and three-
years of design review and engineering or service experience (in unique discipline) in 
remediation projects, and five-years construction estimating experience.  Professional(s) 
shall be familiar and conversant with the various codes and standards applicable to 
facility remediation projects, and may include architects, senior engineers (except safety), 
training specialist, and technical writers.  

 
AM#0006 Professional Level 3 
AM#0007 Project Engineer - Shall have a recognized four-year degree in engineering; registered 

professional engineer; minimum experience of five-years (or minimum experience of ten years 
in lieu of a four year degree) in engineering, design and design review of facilities remediation 
projects.  Professional(s) shall be familiar and conversant with the various codes and 
standards applicable to facility remediation tasks covered by the scope of work. 

 
AM#0006 Professional Level 4 
AM#0007 Program and Project Managers – Shall have a recognized four-year college degree in 

engineering or related technical field or business/management, minimum experience of five-
years (or minimum experience of ten years in lieu of a four year degree)  in managing and 
supervising engineering and facilities remediation projects.  Professional(s) shall be familiar 
and conversant with the various codes and standards applicable to facility remediation tasks 
covered by the scope of work. 

 
6.0  ACTIVITIES UNDER FACILITY REMEDIATION PROJECTS. 
 
     6.1  Task Orders:  The activities to be performed by the Contractor under this contract and subsequent 
task orders are described in general terms below (this list is not all inclusive).  The specific tasks to be 
performed will be identified in each task order.  The Contracting Officer reserves the right to modify duties 
and time periods in the task order.  At the completion of each approved task order, the results, documented 
and conceptual, becomes the property of the Government.  The Contracting Officer will decide whether or 
not to award another task order. 
  

6.1.1  Site Survey Proposal.  Upon request by the Contracting Officer, the contractor shall 
submit a site survey proposal in accordance with DD Form 1423, DIN FRP0003. 
 

6.1.2  Site Survey.  Within 5 working days after the acceptance of, the Site Survey 
Proposal by the Contracting Officer, the contractor shall start a site survey in accordance with DD Form 
1423, DIN FRP0004. 
 

6.1.3  Site Survey Report.  Within 10 working days after conclusion of the site visit, the 
contractor shall prepare and submit to the Contracting Officer, a site survey report in accordance with DD 
Form 1423, DIN FRP0005. 

 
6.1.4  Feasibility Study.  When the potential and/or the results of the site survey report 

justifies it (in the opinion of the Contracting Officer), a feasibility study shall be conducted based on the 
findings of the site survey report in accordance with DD Form 1423, FRP0006.  Feasibility Study shall be 
submitted within 10 working days after it is requested by the Government, unless the task order states 
otherwise. 
 
  6.1.5 Work Plan. A detailed package made up of single line diagrams, engineering 
calculations, criteria, manufacturers' data/cut sheets, specifications, cost estimates, etc., suitable to provide 
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details to remedy a facility problem.  Registered professional engineers, architects, and industrial hygienists 
shall certify with their signature and stamp all task order efforts involving life, safety and/or fire protection 
situations as well as to certify proper usage of codes and standards.  Three types of work plan may be 
specified under this contract.  These are Type 1, Type 2 and Type 3 work plans.  Final determination of 
selection of a work plan type will be specified on the task order or by the Contracting Officer. 
 

6.1.5.1 Type 1 Work Plan (DD Form 1423, DID MFRP007A) is one that requires 
no engineering effort and a minimal level of documentation (e.g., duct cleaning, signage, inspection and 
minor repairs, etc).  It is not for use for repair/renewal projects better suited to the Type 2 or Type 3 Work 
Plan (see below). 
 

6.5.1.2 Type 2 Work Plan (DD Form 1423, DID MFRP007B) is one that requires 
minimal engineering effort and a minor level of documentation to define the effort proposed for the 
repair/renewal action.  This effort makes maximum use of schedules, manufacturers' data, sketches, etc. and 
minimizes the use of formal specifications, drawings, etc. utilized in the Type 3 Work Plan, while at the same 
time providing ample details to carry out the repair/renewal projects (e.g., in-kind equipment replacement, 
equipment repair, roof replacement, replacement of components (motors, pumps, etc., of existing equipment). 
 It is not for use for repair/renewal projects better suited to the Type 3 Work Plan (see below). 
 

6.5.1.3 Type 3 Work Plan (DD Form 1423, DID MFRP007C) is one that requires 
extensive engineering effort and a detailed level of documentation to define the effort proposed for the 
repair/renewal action.  This effort includes specifications, drawings, schedules, etc.  It is intended for the 
type of work involved in replacement of major equipment, rehabilitation of large or complex facilities, 
equipment replacement involving resizing and similar complex repair/renewal projects. 
 

6.5.1.4 A final copy of the work plan as detailed in the task order or directed by 
the Contracting Officer shall be submitted for approval prior to beginning any major action.  It is the 
decision of the Contracting Officer to accept or reject the initial final submittal on its own merit or request a 
submittal in the form of a back-check final.  The back-check final shall be to ascertain that all Government 
comments from the initial final submittal have been incorporated.  In the case where the back-check final is 
not submitted, the contractor shall still provide to the Contracting Officer a written response to all review 
comments.  The final work plan shall become the property of the Government and its use in future 
work/construction shall be the option of the Government.  Any pricing proposals including subcontractor 
quotes shall be considered confidential, if so requested by the Contractor. 
 
The Contracting Officer shall decide to accept or reject the preliminary plan on its own merits or to continue 
through final review.  The final review will be to ascertain that all Government review comments from the 
preliminary review have been incorporated. 
 

6.1.6  Negotiations.  The negotiations, when required, between the Contracting Officer, 
and the Contractor, shall begin at a time prescribed by the Government, and convenient to the Contractor.  
Details covered in negotiations shall include, but not necessarily be limited to: 

Scope of Work Plan. 
Period of Contract. 
Technical Details of Work Plan. 
Management of Work Plan. 
Cost of Price Proposal (FRP0008). 

Implementation of the remediation action shall not begin until all disagreements on the above items have 
been resolved between the Contractor and the Government. 
 

6.1.7 AWARDED ACTION: After the remedial action has been awarded (through the 
medium of a task order) the contractor shall: 
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 6.1.7.1  Attend a pre-remediation conference with the Contracting Officer for 
review of the items described in DD Form 1423, DIN FRP0009. 
 

 6.1.7.2  Begin work on the remediation of the facility in accordance with the 
approved work plan following the approved work schedule.  As work progresses, the contractor shall meet 
the following requirements: 

 
a.  Adhere to the approved plan for site safety and health, prepared and 

submitted in accordance with DD Form 1423, FRP0001 and as modified by the task order. 
 
b.  Adhere to the approved quality control program, prepared and submitted in 

accordance with DD Form 1423, DIN FRP0002 and as modified by the task order. 
 
c.  Prepare and certify a comprehensive work, schedule based on the proposed 

work plan in accordance with DD Form 1423, FRP0010. 
 

d.  Remediate the facility in accordance with the approved work plan previously 
submitted on in DD Form 1423, DIN FRP0007. 
 

e.  Submit weekly progress reports starting second week after issuance of task 
order in accordance with DD Form 1423, DIN FRP0011. 
 

f.  Maintain a telephone correspondence log in accordance with DD Form 1423, 
DIN FRP0012. 
 

g.  Conduct test of modified system/equipment and obtain Government 
inspection/approval in accordance with DD Form 1423, DIN FRP0013. 
 

h.  Prepare operation and maintenance manuals, for the modified 
system/equipment in accordance with DD form 1423, DIN FRP0014. 
 

I.  Prepare training program and train Government personnel in operation and 
maintenance of modified system/equipment in accordance with DD Form 1423, DIN FRP0015. 
 

j.  Provide equipment and construction warranties in accordance with DD Form 
1423, DIN FRP0016. 
 

k.  Submit certified list of standard equipment and MFRP service organizations in 
accordance with DD Form 1423, DIN FRP0017. 
 

l.  Certify computer media in accordance with DD Form 1423, DIN FRP0018. 
 

m.  Prepare and submit project specific remediation reports including "lessons 
learned" documents in accordance with DD Form 1423, DIN FRP0019. 
 

6.1.8  As-Built Drawings.  As the job progresses, the contractor shall maintain redline as-
built drawings, which reflects the status of the project in accordance with DD Form 1423, DIN FRP0020.  At 
the completion of the project, the contractor shall submit final as-built drawings in accordance with DD Form 
1423, DIN FRP0021. 
 
7.0  SUBMITTED SURVEYS, STUDIES, PROPOSALS, AND WORK PLANS.  All surveys, studies, 
proposals, and work plans submitted to the Contracting Officer will become the property of the Government. 
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8.0  ENVIRONMENTAL PROTECTION.  The contractor shall perform all work in such a manner as to 
minimize the pollution of air, water, or land and to control noise and dust within reasonable limits and in 
accordance with federal, state, and local environmental laws. 
 
9.0  ASBESTOS AND LEAD-BASED PAINT.  When work is in areas suspected of containing asbestos or 
lead-based paint, the contractor shall notify the Contracting Officer immediately.  If asbestos and/or lead-
based paint are encountered during the course of a project, work shall cease immediately and the 
Contracting Officer shall be notified. 
 
10.0  SITE SECURITY.  The contractor shall provide site security (fencing, lighting, or guard services) as 
required by each task order.  However, at a minimum, the contractor shall maintain the site and all other 
contractor-controlled areas in such a manner as to minimize the risk of theft, vandalism, injury, or accident.  
The contractor shall comply with site security regulations. 
 
11.0  ACCIDENT REPORTS.  The contractor shall comply with accident reporting requirements as outlined 
in the U.S. Army Corps of Engineers, Safety and Health Requirements Manual EM 385-1-1, which will be 
furnis hed by the Contracting Officer.  All accident reports shall be submitted to the Contracting Officer 
within the time limits prescribed. 
 
12.0  PUBLIC AFFAIRS.  The contractor shall not publicly disclose any data generated or reviewed under 
this contract.  The contractor shall refer all request for information concerning site conditions to the 
Contracting Officer or Ordering Officer for comment. 
 
13.0  REFERENCES.  The publications listed below form the basis for the remediation work under this 
contract.  Additional references may be identified as required in the task orders.  Work done under 
individual task orders shall utilize the latest issue of the publication dated at the time of the task order award. 
 When a required publication is not referenced in this  list or the task order, the contractor shall utilize one 
that has national applications.  Where conflicts arise between publications, the most stringent shall apply. 
 

13.1  American Hospital Association (AHA): 
 

 AHA   Maintenance Management for  
Health Care Facilities 

13.2  American National Standards Institute (ANSI): 
 

 ANSI C2  National Electric Safety Code 
 

13.3  American Society of Heating, Refrigerating, and Air Conditioning Engineers 
(ASHRAE): 
 

 Handbooks  Refrigeration 
Fundamentals  
HVAC System and Equipment 
HVAC Applications 

 
 Standards  Ventilation for Acceptable 

Indoor Air Quality 
 

13.4 Installation Design Guide 
 

13.5  Code of Federal Regulations (CFR): 
 

 29 CFR 1910 Occupational Safety and Health  
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Standards - General Construction 
 
 

 29 CFR 1926 Occupational Safety and Health 
Standards - Construction Industry 

 
13.6  Department of the Army, Corps of Engineers Manual (EM):  EM 385-1-1

 Safety and Health Requirements Manual 
 

13.7  Department of the Army, Corps of Engineers Regulation (ER):  ER 25-345-1 Military 
Publications System Operation and Maintenance Documentation 
 

13.8  Department of the Army Regulation (AR): AR 385-40 Accident Reporting Standards 
 

13.9  Department of the Army Technical Manuals (TM): 
TM 5-810-1 Mechanical Design, Heating, Ventilating, and Air Conditioning, 
 
TM 5-810-4 Compressed Air, TM 5-810-5 Plumbing, 
 
TM 5-811-1 Electric Power Supply and Distribution, 
 
TM 5-811-2 Electric Design, Interior Electrical System 
 
TM 5-811-14 Coordinated Power Systems Protection 
 
TM 5-815-3 Heating, Ventilation, and Air Conditioning (HVAC) 
 

13.10  Joint Commission Accreditation on Health Care Organization (JCAHO): 
 
JCAHO Joint Commission of Accreditation on Health Care Organizations 
 

13.11  Military Handbooks (MIL-HDBK): 
 
MIL-HDBK-1008B Fire Protection for Facilities Engineering, Design, and Construction, 
 
MIL-HDBK-1190 Facility Planning and Design Guide, 
 
MIL-HDBK-1191 Medical and Dental Treatment Facilities, Design and Construction Criteria 
 
 

13.12  National Institute of Technology and Standards 
 

 Handbook 135 Life Cycle Cost Analysis  
 

13.13  National Fire Protection Association, Inc. (NFPA): 
 
NFPA 70 National Electric Code 
 
NFPA 80 Doors and Windows 
 
NFPA 99 Health Care Facilities 
 
NFPA 101 Safety to Life from Fire in Building and Structures 
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13.14  Building Codes (52.9101-4000 TM) 

 
   All work shall be performed in compliance with the following National Standards and Codes, applicable. 
 
American Institute of Steel Construction (AISC) 
 
American Concrete Institute (ACI) 
 
Uniform Building Code (UBC) 
 
Uniform Plumbing Code (UPC) 
 
Uniform Mechanical Code (UMC) 
 
Joint Commission Accreditation of Hospitals (JCAH) 
 
Code of Federal Regulations (CFR) 
 

OSHA General Industry Safety and Health Standards (29 CFR 1910), 
Publication V2206; and OSHA Construction Industry Standards (29 CFR 
1926).  One source of these regulations is OSHA Publication 2207, 
which includes a combination of both Parts 1910 and 1926 as they relate 
to construction safety and health.  Contact the Superintendent of 
Documents, U.S. Government Printing Office, Washington, D.C. 20402. 

 
National Emission Standards for Hazardous Air Pollutants (40 CFR, Part 61). 
 
Federal Standard (Fed. Std. 313A, Material Safety Data sheets, Preparation and the Submission). 
 

13.15 Federal Standard 795, Uniform Federal Accessibility Standards. 
 

13.16  Americans with Disabilities Act (ADA). 


	AMENDMENT NO. 0007
	PAGE 2

	00010 - BIDDING SCHEDULE
	SECTION 00220 SAMPLE PROJECT
	BIDDING SCHEDULE – CAR WASH FOR POV (BUILDING 07210), DYESS AFB, ABILENE, TEXAS

	SECTION 00900 DESCRIPTION/SPECS/WORK STATEMENT

	NUMBER: 1
	9XB: Off
	9XA: Yes
	11B: Off
	DESCRIPTION: FOUR (4) SWD-WIDE MULTIPLE AWARD TASK ORDER CONTRACT (MATOCs), SOUTHWEST DIVISION (TEXAS, OKLAHOMA, ARKANSAS, LOUISIANA, AND NEW MEXICO), are amended as follows:See Continuation Sheet.NOTE:  The Receipt of Proposal time and date remain "4 pm local time, 2 May 2002," as previously announced.
	11C: Yes
	11A: Yes
	SOL: 
	 DATE: 11 JANUARY 2002

	SOLICITATION NO: DACA63-02-R-0002
	PAGE2: 2
	PAGE1:   1
	DATE: 24 April 2002
	AM: 
	 NO: 0007

	ISSUED BY: US ARMY ENGINEER DISTRICT, FORT WORTHATTN: CESWF-CT (RM 2A19)PO BOX 17300FORT WORTH, TX 76102-0300


